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GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Project No: F-0089(176)300
Project Name: SR-89; STATE STREET RAILROAD BRIDGE DETOUR
Desc of Construction: ROTOMILL OVERLAY
Estimate Completion date on or before 
County: UTAH (49)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 85,420.00 10,000.0010,000.0085,420.00 90,000.00Lump 90,000.001
1Public Information Services013150010 10,000.00 4,000.004,000.0010,000.00 4,000.00Lump 4,000.002
1Traffic Control015540005 29,000.00 25,000.0025,000.0029,000.00 42,000.00Lump 42,000.003

16Dust Control and Watering015720020 560.00 832.0052.0035.00 816.001000 gal 51.004
1Survey017210010 1,000.00 4,400.004,400.001,000.00 3,000.00Lump 3,000.005
6Reconstruct Valve Box018920040 6,000.00 7,200.001,200.001,000.00 3,000.00Each 500.006
9Reconstruct Angle Adjustable Manhole01893000* 13,500.00 5,400.00600.001,500.00 9,900.00Each 1,100.007

336Granular Borrow020560020 11,760.00 9,576.0028.5035.00 5,040.00Ton 15.008
1Clearing and Grubbing022310010 2,500.00 3,200.003,200.002,500.00 16,853.36Lump 16,853.369

488Roadway Excavation (Plan Quantity)023160020 7,320.00 13,908.0028.5015.00 14,640.00cu yd 30.0010
338Untreated Base Course027210010 13,520.00 8,450.0025.0040.00 8,450.00Ton 25.0011

2334HMA - 3/4 inch027410060 373,440.00 252,072.00108.00160.00 175,050.00Ton 75.0012
2Liquid Asphalt MC-70 or MC-250027480010 4,000.00 2.001.002,000.00 200.00Ton 100.0013

329Concrete Curb and Gutter - 24 Inch02771003P 8,225.00 9,738.4029.6025.00 7,238.00ft 22.0014
213Concrete Driveway Open,  6 inch  Thick027710050 1,491.00 1,065.005.007.00 2,556.00sq ft 12.0015
951Concrete Sidewalk027760010 4,755.00 4,279.504.505.00 6,181.50sq ft 6.5016

4674Profile Rotomilling029630010 25,707.00 12,386.102.655.50 3,972.90sq yd 0.8517
                                                                                          Subtotal 598,198.00 371,509.00 392,897.76

40 - SIGNING

17Pavement Marking Paint027650050 850.00 2,091.00123.0050.00 850.85gal 50.0518
707Pavement Marking Paint (Stop Line, 027650075 1,661.45 1,060.501.502.35 1,251.39ft 1.7719

Crosswalk-12 inch)

                                                                                          Subtotal 2,511.45 3,151.50 2,102.24

Total: 600,709.45 374,660.50 395,000.00

Percent of Engineer's Estimate: 65.76 %62.37 %
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Project No: F-0089(176)300
Project Name: SR-89; STATE STREET RAILROAD BRIDGE DETOUR
Desc of Construction: ROTOMILL OVERLAY
Estimate Completion date on or before 
County: UTAH (49)

KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 85,420.00 25,000.0025,000.0085,420.00Lump1
1Public Information Services013150010 10,000.00 2,400.002,400.0010,000.00Lump2
1Traffic Control015540005 29,000.00 47,000.0047,000.0029,000.00Lump3

16Dust Control and Watering015720020 560.00 56.003.5035.001000 gal4
1Survey017210010 1,000.00 3,375.003,375.001,000.00Lump5
6Reconstruct Valve Box018920040 6,000.00 5,040.00840.001,000.00Each6
9Reconstruct Angle Adjustable Manhole01893000* 13,500.00 8,190.00910.001,500.00Each7

336Granular Borrow020560020 11,760.00 7,812.0023.2535.00Ton8
1Clearing and Grubbing022310010 2,500.00 4,150.004,150.002,500.00Lump9

488Roadway Excavation (Plan Quantity)023160020 7,320.00 8,271.6016.9515.00cu yd10
338Untreated Base Course027210010 13,520.00 8,990.8026.6040.00Ton11

2334HMA - 3/4 inch027410060 373,440.00 263,742.00113.00160.00Ton12
2Liquid Asphalt MC-70 or MC-250027480010 4,000.00 1,600.00800.002,000.00Ton13

329Concrete Curb and Gutter - 24 Inch02771003P 8,225.00 7,336.7022.3025.00ft14
213Concrete Driveway Open,  6 inch  Thick027710050 1,491.00 1,608.157.557.00sq ft15
951Concrete Sidewalk027760010 4,755.00 4,992.755.255.00sq ft16

4674Profile Rotomilling029630010 25,707.00 3,972.900.855.50sq yd17
                                                                                          Subtotal 598,198.00 403,537.90

40 - SIGNING

17Pavement Marking Paint027650050 850.00 2,176.00128.0050.00gal18
707Pavement Marking Paint (Stop Line, 027650075 1,661.45 1,131.201.602.35ft19

Crosswalk-12 inch)

                                                                                          Subtotal 2,511.45 3,307.20

Total: 600,709.45 406,845.10

Percent of Engineer's Estimate: 67.73 %


